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C101

MINOR FOOT CONTOUR

LEGEND:
DESCRIPTION EXISTING 

EDGE OF GRAVEL

UTILITY POLE

MAJOR FOOT CONTOUR

PROPOSED

BENCHMARK

PROPERTY LINE

SILT FENCE

GRAVEL SURFACE

100

98

SF

PAVED SURFACE

EDGE OF PAVEMENT

SIGN

SILT FENCE DETAIL
N.T.S.

1. KEY FABRIC IN A 4"x4"
TRENCH W/BACKFILL.

2. SILT FENCE SHALL BE A 3'
FENCE WITH A MINIMUM
GRAB STRENGTH OF 120 LBS.

WOODEN
STAKE TYP.

FILTER FABRIC

BACKFILLED
6"x6" TRENCH

EXISTING
GROUND

SPACING 6'-0" O.C.

NOTES:

PAVEMENT BUILDUP DETAIL
N.T.S.

EXISTING PAVEMENT EDGE
TO BE CUT OR SAWN

1-1/2"

MIN. 5'

GRIND EXISTING
PAVEMENT AT
LIMITS OF
CONSTRUCTION

PROPOSED SURFACE
PAVEMENT
PROPOSED BASE
PAVEMENT

(GRIND & REMOVE)

NOTES:

1. EXTEND NEW SURFACE PAVEMENT ACROSS BUTT JOINT IN BASE COURSE.

2. PROVIDE TACK COAT ON ALL SURFACES OF EXISTING PAVEMENT TO BE COVERED.

TYPICAL ASPHALT PAVEMENT GRINDING DETAIL
N.T.S.

2 1/2" OF 19MM HMA BASE PAVEMENT
1 1/2" OF 12MM HMA SURFACE PAVEMENT

GEOTEXTILE EQUAL TO MIRAFI 600X

FLOW

2'

REFER TO
PAVEMENT
BUILDUP DETAIL

CLEAR, GRUB AND
PROOF ROLL

UNDISTURBED

DENSE GRADED CRUSHED
AGGREGATE SUB-BASE
GRAVEL COMPACTED TO
92%, CLEAR, GRUB, AND
PROOF ROLL BASE

4' 4'

6" DENSE GRADED
AGGREGATE
(3.5" MINUS)

18
"

TYPICAL DIVERSION BERM DETAIL
N.T.S.

6" OF DENSE GRADED CRUSHED
AGGREGATE BASE GRAVEL

12" OF DENSE GRADED CRUSHED
AGGREGATE SUB-BASE GRAVEL

NOTE:
BERM BEYOND PAVEMENT
SHALL BE CONSTRUCTED IN
KIND, TIE TOE OF BERM INTO
EXISTING GRADE

CONSTRUCTION NOTES

1. PROPERLY PROTECT AND DO NOT DISTURB PROPERTY IRONS AND MONUMENTS.  IF DISTURBED, THE PROPERTY
MONUMENT WILL BE RESET AT THE CONTRACTOR'S EXPENSE, BY A REGISTERED LAND SURVEYOR APPROVED BY THE
ENGINEER.

2. CONTRACTOR SHALL PERFORM ALL CONSTRUCTION ACTIVITIES WITHIN THE CONFINES OF SUBJECT PROPERTY.  ANY
CONSTRUCTION ACTIVITY, MATERIAL STORAGE ETC., TAKING PLACE ON PRIVATE PROPERTY SHALL BE WITH THE EXPRESS
WRITTEN PERMISSION OF THE OWNER.

3. IF UNEXPECTED HAZARDOUS WASTE OR MATERIALS CONTAINING  HAZARDOUS WASTE ARE ENCOUNTERED DURING
CONSTRUCTION, THE  CONTRACTOR SHALL IMMEDIATELY CEASE WORK AND CONTACT THE  OWNER, ENGINEER,
CONTRACTING OFFICER, AND DEP.  WHEN A DEP APPROVED ACTION PLAN IS DETERMINED, WORK SHALL CONTINUE, AND
ALL HAZARDOUS WASTE AND MATERIALS CONTAINING HAZARDOUS WASTE SHALL BE DISPOSED OF IN COMPLIANCE WITH
THE APPROVED ACTION PLAN AND ALL APPLICABLE FEDERAL, STATE, AND LOCAL LAWS.

4. THE CONTRACTOR SHALL PROVIDE ALL LABOR, EQUIPMENT, AND MATERIALS AS REQUIRED TO PERFORM THE WORK AS
INDICATED ON THE DRAWINGS AND IN THE SPECIFICATIONS.  ALL WORK SHALL BE COMPLETED IN ACCORDANCE WITH THE
APPLICABLE FEDERAL, STATE AND LOCAL CODES.

5. THE WORK SHALL INCORPORATE EROSION CONTROL MEASURES WHICH ARE COMPLIANT WITH THE LATEST VERSION OF
"MAINE EROSION AND SEDIMENT CONTROL HANDBOOK FOR CONSTRUCTION:  BEST MANAGEMENT PRACTICES".

6. THE LOCATION, TYPE AND SIZE OF EXISTING PIPES, DUCTS, CONDUITS AND OTHER UNDERGROUND STRUCTURES SHOWN
ON THE DRAWINGS ARE NOT WARRANTED TO BE EXACT NOR IS IT WARRANTED THAT ALL UNDERGROUND STRUCTURES
ARE SHOWN.  CONTRACTOR SHALL FIELD VERIFY ALL UTILITY LOCATIONS PRIOR TO COMMENCEMENT OF CONSTRUCTION.

7. THE CONTRACTOR SHALL COORDINATE ALL CONSTRUCTION WITH THE TOWN, UTILITY COMPANIES, DIG SAFE, EMERGENCY
SERVICES AND MAINE DEPARTMENT OF TRANSPORTATION (MDOT) WHERE APPLICABLE.  CONTRACTOR SHALL NOTIFY ALL
UTILITIES PRIOR TO COMMENCING WORK TO ALLOW SUFFICIENT TIME TO LOCATE AND MARK THE LOCATION OF ALL
BURIED UTILITIES.  CONTRACTOR SHALL ALSO CONTACT "DIG SAFE", TELEPHONE NO 800-225-4977.  REPAIR OF ANY
DAMAGED UTILITY WILL BE INCIDENTAL TO THIS PROJECT.

8. WHEN APPLICABLE, CONTRACTOR SHALL MAINTAIN TRAFFIC IN A SAFE MANNER, IN ACCORDANCE WITH THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), LATEST EDITION,  AT ALL TIMES DURING CONSTRUCTION.  THE
CONTRACTOR SHALL MAKE EVERY EFFORT TO MAINTAIN CONTINUOUS TRAFFIC FLOW DURING CONSTRUCTION.

9. THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT EQUIPMENT FLUIDS FROM REACHING ANY
WATER COURSE.  ANY INADVERTENT FLUID DISCHARGES SHALL BE IMMEDIATELY CLEANED FROM THE WATERS USING
WHATEVER MEANS NECESSARY, AS DETERMINED BY THE ENGINEER.

10. RESTORE ALL AREA DISTURBED BY CONTRACTOR'S OPERATIONS TO ORIGINAL CONDITION (GRAVEL, PAVEMENT, GRASS,
ETC.) UNLESS NOTED OTHERWISE ON PLANS.  RESTORATION OF GRAVEL ROAD AND DRIVEWAY SURFACES AND LAWNS
DAMAGED BY  CONTRACTOR SHALL BE INCIDENTAL TO THE PROJECT.

11. RESTRICT ACCESS TO SITE THROUGH THE USE OF APPROPRIATE SIGNAGE, GATES, BARRIERS, FENCES, ETC.  SITE SHALL
BE LEFT WITH APPROPRIATE SAFETY MEASURES IN PLACE DURING NON-WORKING HOURS.  NO TRENCH SHALL BE LEFT
OPEN DURING NON-WORKING HOURS.  SITE SAFETY IS THE RESPONSIBILITY OF CONTRACTOR, DURING BOTH WORKING
AND NON-WORKING HOURS.

12. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL NECESSARY CONSTRUCTION PERMITS.  PERMIT APPLICATIONS SHALL
BE SUBMITTED WITH ADEQUATE TIME SO AS NOT TO DELAY CONSTRUCTION.

13. ALL FINISH SURFACES SHALL BE INSTALLED TO PROMOTE POSITIVE DRAINAGE.  IN NO WAY SHALL THE NEW FINISH
SURFACES AND CATCH BASINS CREATE DRAINAGE PROBLEMS THAT DID NOT EXIST PRIOR TO CONSTRUCTION.

14. HOURS FOR THE PROJECT WILL BE MONDAY THROUGH FRIDAY, FROM 7:00 AM TO 7:00 PM, UNLESS OTHERWISE
AUTHORIZED BY THE OWNER.

EROSION CONTROL NOTES
1. ALL SEDIMENTATION AND EROSION CONTROL MEASURES SHALL BE IN ACCORDANCE WITH THE MAINE EROSION AND

SEDIMENTATION CONTROL BEST MANAGEMENT PRACTICES (BMPS), PUBLISHED BY THE BUREAU OF LAND AND WATER
QUALITY, MAINE DEPARTMENT OF ENVIRONMENTAL PROTECTION, LATEST EDITION.

2. SILT FENCE WILL BE INSPECTED, REPLACED AND/OR REPAIRED IMMEDIATELY FOLLOWING ANY SIGNIFICANT RAINFALL OR
SNOW MELT OR LOSS OF SERVICEABILITY DUE TO SEDIMENT ACCUMULATION. AT A MINIMUM, ALL EROSION CONTROL
DEVICES WILL BE OBSERVED WEEKLY.

3. DURING THE CONSTRUCTION PHASE, INTERCEPTED SEDIMENT WILL BE RETURNED TO CONSTRUCTION SITE.

4. SEDIMENT CONTROL DEVICES SHALL REMAIN IN PLACE AND BE MAINTAINED BY THE CONTRACTOR UNTIL AREAS
UPSLOPE ARE STABILIZED BY A SUITABLE GROWTH OF GRASS. ONCE A SUITABLE GROWTH OF GRASS HAS BEEN
OBTAINED, ALL TEMPORARY EROSION CONTROL ITEMS SHALL BE REMOVED BY THE CONTRACTOR. ANY SEDIMENT
DEPOSITS REMAINING IN PLACE AFTER THEY ARE REMOVED SHALL BE DRESSED TO CONFORM WITH THE EXISTING
GRADE, PREPARED, SEEDED, AND MULCHED IMMEDIATELY.

5. ALL DISTURBED AREAS WILL BE SEEDED WITH 2.5 LBS. RED FESCUE AND 0.5 LBS. RYE GRASS PER 1,000 SQUARE FEET
AND MULCHED AT A RATE OF 90 LBS. PER 1,000 SQUARE FEET OR EQUIVALENT APPLICATION OF SEED AND MULCH.

6. A SUITABLE BINDER SUCH AS CURASOL OR TERRTACK WILL BE USED ON THE HAY MULCH FOR WIND CONTROL.

7. IF FINAL SEEDING OF DISTURBED AREAS IS NOT COMPLETED BY SEPTEMBER 15th OF THE YEAR OF CONSTRUCTION, THEN
ON THAT DATE THESE AREAS WILL BE GRADED AND SEEDED WITH WINTER RYE AT THE RATE OF 112 POUNDS PER ACRE
OR 3 POUNDS PER 1000 SQUARE FEET. THE RYE SEEDING WILL BE PRECEDED BY AN APPLICATION OF 3 TONS OF LIME AND
800 LBS. OF 10-20-20 FERTILIZER OR ITS EQUIVALENT. MULCH WILL BE APPLIED AT A RATE OF 90 POUNDS PER 1000
SQUARE FEET.

8. IF THE RYE SEEDING CANNOT BE COMPLETED BY OCTOBER 1st OR IF THE RYE DOES NOT MAKE ADEQUATE GROWTH BY
DECEMBER 1st, THEN ON THOSE DATES, HAY MULCH WILL BE APPLIED AT 150 POUNDS PER 1000 SQUARE FEET.

9. INTERIOR SILT FENCES ALONG CONTOUR DIVIDING FLAT AND STEEP SLOPES, AREAS WITH DIFFERENT DISTURBANCE
SCHEDULES, AROUND TEMPORARY STOCKPILES OR IN OTHER UNSPECIFIED POSSIBLE CIRCUMSTANCES SHOULD BE
CONSIDERED BY THE CONTRACTOR.  THE INTENT OF SUCH INTERIOR SILT FENCES IS TO LIMIT SEDIMENT TRANSPORT
WITHIN THE SITE TOWARD THE PROTECTED CATCH BASIN INLETS TO MINIMIZE SEDIMENT REMOVAL REQUIRED BY THE
EROSION CONTROL NOTE 9 PROTECTIONS AND EXTEND LIFE OF SUCH DEVICES.

10. MINIMUM EROSION CONTROL MEASURES WILL NEED TO BE IMPLEMENTED AND THE CONTRACTOR WILL BE 
RESPONSIBLE TO MAINTAIN ALL COMPONENTS OF THE EROSION CONTROL PLAN UNTIL THE SITE IS FULLY 
STABILIZED. HOWEVER, BASED ON SITE AND WEATHER CONDITIONS DURING CONSTRUCTION, ADDITIONAL EROSION 
CONTROL MEASURES MAY NEED TO BE IMPLEMENTED.  ALL AREAS OF INSTABILITY AND EROSION MUST BE REPAIRED
IMMEDIATELY DURING CONSTRUCTION AND NEED TO BE MAINTAINED UNTIL THE SITE IS FULLY STABILIZED OR
VEGETATION IS ESTABLISHED. A CONSTRUCTION LOG MUST BE MAINTAINED FOR THE EROSION AND SEDIMENTATION
CONTROL INSPECTIONS AND MAINTENANCE

CONTRACTOR WILL BE RESPONSIBLE FOR FOLLOWING PROCEDURES FOUND IN THE "MAINE EROSION AND SEDIMENT
CONTROL PRACTICES FIELD GUIDE FOR CONTRACTORS" (PUBLISHED MARCH 2015). THE PUBLICATION CAN BE FOUND AT:
HTTP://WWW.MAINE.GOV/DEP/LAND/EROSION/ESCBMPS/INDEX.HTML

1. THIS PLAN DEPICTS CONDITIONS FOUND AND SURVEYED BY CES INC. ON MAY 5, 2020.

2. THIS SURVEY IS ORIENTED TO THE MAINE STATE PLANE COORDINATE SYSTEM, EAST
ZONE, NAD83 DATUM (CORS96).

3. ELEVATIONS REFER TO THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD88).

4. CES, INC. HAS NOT INVESTIGATED THE EXISTENCE OR LOCATION OF SUBTERRANEAN
UTILITY INFRASTRUCTURE.

5. REFERENCE MADE TO PLAN TITLED "TOWN OF GRAND ISLE BOAT LAUNCH FACILITY,
GRAND ISLE, MAINE, SITE LAYOUT PLAN" PREPARED BY WRIGHT-PIERCE, REVISED
6/22/12.

6. CES, INC. WAS UNABLE TO LOCATE A SECTION OF THE PAVED ACCESS ROAD AND THE
BOAT LAUNCH RAMP DUE TO HIGH WATER CONDITIONS AT TIME OF SURVEY.
THEREFORE, A SECTION OF ROADWAY AND BOAT LAUNCH RAMP SHOWN ON THIS PLAN
WERE DIGITIZED FROM THE REFERENCE LISTED IN THE NOTE ABOVE.

7. PROPERTY LINES WERE DIGITIZED FROM BOUNDARY SURVEY PLAT PREPARED FOR THE
TOWN OF GRAND ISLE AND THE STATE OF MAINE DEPARTMENT OF INLAND FISHERIES
AND WILDLIFE OF THE RIVER FRONT ON PART OF ORIGINAL LOTS 195, 196 & 197
TOWNSHIP 18 RANGE 3 GRAND ISLE, PLAN BY PREPARED BY MATTHEW MACDONALD,
OCTOBER 24, 2014.  PROPERTY LINES SHOULD BE CONSIDERED APPROXIMATE.

GRID NORTH

SURVEY NOTES

SILT FENCE

(OVER EXISTING GRAVEL)

PAVED SURFACE
(NEW CONSTRUCTION)

CRACK SEAL EXISTING PAVEMENT

03/08/2021
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